
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is 

awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications 
and Advertisement.  I (We) also propose to execute the attached contract bond (Section 903) in an amount not less 
than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both 
workmanship and materials until the work is finally accepted. 

 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and 

hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after 
notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated 
damages arising out of my (our) failure to execute the contract as proposed.  It is understood that in case I am (we 
are) not awarded the work, the check will be returned as provided in the Specifications. 

 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents 

the following addendum (addenda): 
 
ADDENDUM NO.        1      DATED   03/15/2004  ADDENDUM NO.     DATED    
ADDENDUM NO.    DATED    ADDENDUM NO.     DATED    
 
 

TOTAL ADDENDA: _______________1____________________ 
 (Must agree with total addenda 
  issued prior to opening of bids) 

 
 
Respectfully submitted,  _____________________________________ 
 Contractor 
 
BY _____________________________________________________ 

TITLE __________________________________________________ 

ADDRESS _______________________________________________ 

 
 
 
Date ___________________________, ________ 
 
(To be filled in if a corporation.) 
 

Our corporation is chartered under the Laws of the State of __________________________ and the names, 
titles and business addresses of the executives are as follows: 
 
____________________________________________________________________________________________ 
  President     Address 
 
____________________________________________________________________________________________ 
  Secretary     Address 
 
____________________________________________________________________________________________ 
  Treasurer     Address 
 
The following is my (our) itemized proposal. 
 
Revised 11/26/2003 Hancock County 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

TABLE OF CONTENTS 
 
PROJECT: STP-0010-01(099) / 103722 - HANCOCK COUNTY 
 
901--Advertisement 
 
904--Notice to Bidders: Governing Specs. - # 1 

Status of ROW, Util Adjustments and Potentially 
 Contaminated Sites - # 437,  W/Attachments 
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Errata - # 1428 
Clarification of Significant Change Specs. - # 1991 
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Plant Pest Quarantines Information - # 3745 
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Contractor Overpayment(s) - # 6159 
Federal Bridge Formula - # 6275 
Certification of Traffic Control Devices - # 6289 
Submission of Form OCR-485 - # 6333 
Storm Water Discharge Associated with Construction Activity 
 (> 1 and < 5 Acres) - # 6483 
Removal of Construction Signs - # 6522 
Submittal of Hydrated Lime Shipping Tickets - # 6618 
Fuel Tax Applicability to Bidders and Contractors - # 6783 

    Estimated Monthly Quantities - # 6794 
Contract Time - # 6838 
Placement of Fill Materials in Federally Regulated Areas - # 6839 
Petroleum Products Base Price - # 6840 
Performance Period - # 6867 
Cooperation Between Contractors - # 6890 

 
906: Required Federal Contract Provisions -- FHWA-1273, W/Supplement, 
907-101-5 Definitions 
907-102-1: Combination Bids 
907-102-8: Preparation of Proposal  
907-103-5: Execution and Approval of Contract 
907-104-3: Significant Changes in the Character of Work and Differing Site Conditions 
907-104-8: Partnering Process 
907-104-12: Minor Alterations to the Contract 
907-105-9: Claims 
 
    -CONTINUED ON NEXT PAGE- 
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907-106-1: Convict Produced Materials 
907-107-6: Materials Pits (NPDES Permits) 
907-107-10: Contractor’s Responsibility for Work 
907-107-12: Liability Insurance 
907-107-13: Contractor’s Protection Plan 
907-108-20: Liquidated Damages Table 
907-108-25: Determination and Extension of Contract Time 
907-109-8: Claims 
907-109-14: Measurement and Payment for changes in Cost of Construction Materials 
907-109-15: Measurement and Payment, W/Supplement 
907-203-15: Excavation and Embankment 
907-213-1: Agricultural Limestone 
907-401-23: Hot Mix Asphalt (HMA) W/Supplement 
907-403-18: Hot Mix Asphalt (HMA) 
907-618-16: Placement of Temporary Traffic Stripe 
907-619-22: Traffic Control for Construction Zones 
907-625-4: Painted Traffic Markings 
907-626-10: Thermoplastic Markings 
907-628-11: Cold Plastic Pavement Markings 
907-630-3: Remove and Reset Existing, Temporarily Installed, and / or  

 Permanently Installed Ground Mounted Signs 
907-640-5: Traffic Signal and Pedestrian Heads 
907-668-5: Traffic Signal Conduit ( Underground ), Roll Pipe 
907-699-3: Construction Stakes 
907-700-4: Buy America 
907-700-5: Use of Crushed Reclaimed Concrete Pavement in Asphalt 
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907-703-1: Coarse Aggreate for Cement Concrete 
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907-710-5: Fast Drying Acrylic Waterborne Traffic Paint 
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906-3: Training Special Provision 
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SECTION 905 - PROPOSAL,  
PROPOSAL SHEET NOS. 2-1 THRU 2-10, 
COMBINATION BID PROPOSAL,  
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS 
CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT & SUSPENSION 
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM, 
OCR-485; 
PROGRESS SCHEDULE; 
HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS. 
 

REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 
OF SECTION 905 AS ADDENDA) 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 6483 CODE:  (SP) 
 
DATE: 03/19/2003 
 
SUBJECT: Storm Water Discharge Associated with Construction Activity 
 (> 1 and < 5 Acres) 
 
PROJECT: STP-0010-01(099) / 103722 - HANCOCK COUNTY 
 
Construction Storm Water General NPDES Permit MSR 15 to discharge storm water 
associated with construction activity is required.  This project is granted permission to 
discharge treated storm water into State waters.  Copies of said permit and Storm Water 
Pollution Prevention Plan (SWPPP) are on file with the Department. 
 
Prior to the execution of the contract, the successful bidder shall execute and deliver to the 
Executive Director an original signed copy of the completed Prime Contractor Certification 
(Form No. 1). 
 
Failure of the bidder to execute and file the completed Prime Contractor Certification (Form 
No. 1) shall be just cause for the cancellation of the award. 
 
The executed Prime Contractor Certification (Form No. 1).shall be prima facie evidence that 
the bidder has examined the permit, is satisfied as to the terms and conditions contained 
therein, and that the bidder assumes the responsibility for meeting all permit terms and 
conditions and for performing permit requirements including, but not limited to, the 
inspection and reporting requirements of Part IV.  For this project, the Contractor shall 
furnish, set up and read, as needed, an on-site rain gauge. 
 
Prior to the commencement of construction activities, the Contractor must furnish the Project 
Engineer a completed copy of the Small Construction Notice of Intent (SCNOI) for the 
Project Engineer’s records. 
 
The Contractor shall make inspections in accordance with Part IV.C and shall furnish the 
Project Engineer with the results of each weekly inspection as soon as possible following the 
date of inspection.  A copy of the form provided in Part IX with the inspection portion 
completed shall be sufficient.  The weekly inspections must be documented monthly on the 
Inspection and Certification Form for Small Construction Erosion and Sediment Controls 
(Part IX) .  The Contractor’s representative and the Project Engineer shall jointly review and 
discuss the results of the inspections so that corrective action can be taken.  The Project 
Engineer shall retain copies of the inspection reports. 
 
An amount equal to 25 percent (25%) of the total estimated value of the work performed 
during each period in which the Contractor fails to submit the completed monthly Inspection 
and Certification Form for Small Construction Erosion and Sediment Controls (Part IX) to the 
Project Engineer will be withheld from the Contractor’s earned work.  Thereafter, on 
subsequent successive estimate periods, the percentage withheld will be increased at the rate 
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of 25 percent per estimate period in which the non-conformance with this specification 
continues.  Monies withheld for this non-conformance will be released for payment on the 
next monthly estimate for partial payment following the date the submittal of the completed 
monthly Inspection and Certification Form for Small Construction Erosion and Sediment 
Controls (Part IX) is brought back into compliance with this specification. 
 
In summary, prior to the execution of the contract, the successful bidder shall execute and 
deliver to the Executive Director an original signed copy of the completed Prime Contractor 
Certification (Form No. 1).  Also, prior to the commencement of construction on the project, 
the Contractor shall  furnish the Project Engineer a completed copy of the Small Construction 
Notice of Intent (SCNOI) for the Project Engineer’s records. 
 
Securing a permit (s) for storm water discharge associated with the Contractor's activity on 
any other regulated area the Contractor occupies, shall be the responsibility of the Contractor. 


